STATEMENT OF WORK

TITLE: Support for EPA Proposed Rule on “Strengthening Transparency in Regulatory
Science” Management and response Support for EPA Docket Comments.

CONTRACT NO.: EP-D-14-033, Work Assignment 4-05
PERIOD OF PERFORMANCE: Time of Award — September 30, 2019

WORK ASSIGNMENT MANAGER (WAM):
Robin R. Clarke

1200 Pennsylvania Avenue, NW (Mail Code 8§101R)
Washington, DC 20460

Phone: 202-564-6493

Fax: 202-564-2070

Email: clarke.robin@epa.gov

TECHNICAL POINT OF CONTACT:

Maria Doa

1200 Pennsylvania Avenue, NW (Mail Code 8105R)
Washington, DC 20460

Phone: 202-566-0718

Fax: 202-564-2070

Email: doa.maria@epa.gov

BACKGROUND

On April 30, 2018, the U.S. Environmental Protection Agency (EPA) published a Notice of
Proposed Rulemaking in the Federal Register titled Strengthening Transparency in Regulatory
Science. [EPA-HQ-OA-2018-0259; FRL-9977-40-ORD]. The proposed regulation is intended
to strengthen the transparency of EPA regulatory science. The proposed regulation provides that
when EPA develops regulations, it should ensure that the data underlying the regulation are
publicly available in a manner sufficient for independent validation. EPA solicited comments on
this proposal up through August 16, 2018. In addition, a public hearing to solicit public
testimony on this proposed rule was held conducted on July 17, 2018.

PURPOSE AND SCOPE

The purpose and scope of this Statement of Work is for the contractor to provide technical
support to EPA in sifting, analyzing, organizing, and summarizing public comments received in
the EPA Docket and managing the public hearing. To prepare the deliverables, EPA anticipates
that the contractor staff will familiarize themselves with the public comments in the EPA docket
and review and consider all comments and any other relevant information provided by EPA to
the contractor to help with the development of a comment response document, and support in
developing a final agency product.



Task 1: Prepare Work Plan

The Contractor shall prepare a work plan and cost estimate in accordance with the terms and
conditions of the contract. The Contactor shall provide a work plan outlining the approach,
resources, timeline, and estimated costs for all tasks listed below. Estimates of costs and hours
shall be presented by task, professional staff level and estimated month of completion. The
Work Assignment Manager (WAM) will review the work plan and will request revisions and or
changes as needed. If necessary, the Contractor shall incorporate EPA comments into the final
work plan.

Task 2: Support with Organization and Review of Public Comments and Development of a
Comment Response Document

The contractor will excerpt the comments, including from the July 17, 2018 public hearing and
all other comments submitted to the docket, and organize them based on a detailed outline
provided by EPA. The contractor will revisit the detailed outline with EPA to revise it if needed,
if categories of comment not identified in the detailed outline are raised in the comments. The
contractor will organize the excerpted comment using a template for comments consisting of:
comment excerpt number; comment letter ID; document ID; identity of organization that
submitted the comment; outline section from the detailed outline provided by EPA; and
comment excerpt. The contractor shall excerpt and organize, as described above, Level 1
comments and complete the Quality Assurance (QA) of the Level 1 comments. The contractor
shall excerpt and organize, as described above, the Level 2 comments and complete the QA of
the Level 2 comments. The contractor shall summarize Level 3 comments. The contractor will
provide a count of all Level 3 comments by sponsoring organization, if possible.

The contractor shall provide the WAM with draft summaries of the status of excerpted comments
for individual detailed outline levels in the order identified by EPA.

The contractor will assist EPA in the summarization of comments of comments by outline level.
The contractor will assist EPA in the distribution of comments to EPA reviewers for the drafting
of responses. The contractor will support EPA in tracking the comment distribution and the
initial development of comment summaries and responses. The contractor will support EPA’s
development of responses by data gathering and conducting technical analyses. The contractor
will support EPA in distributing and tracking the initial drafts of comment summaries and
responses to OGC and other secondary reviewers. The contractor will support EPA in collecting
the comment summaries and responses and developing the response to comments document.
The contractor will support EPA in docketing any information used by EPA in developing
responses to comments.

Task 3: Support for the Development of any Supplemental and Final Actions and Docket
Support

The contractor shall support EPA by preparing information that can be used to support the
development of the final action, and/or any guidance or policy that would be developed, as
appropriate.



Specifically, 1) the contractor will provide support to EPA in the development of any
supplemental proposed rules, or Federal Register notices of availability. This shall include
support on the reference section of the Federal Register notice and obtaining and organizing

materials to be placed in the docket; and

2) the contractor will provide support to EPA in the development of the final rule. This shall
include support on the docket. This shall include support on the reference section of the Federal
Register notice and obtaining and organizing materials to be placed in the docket.

SCHEDULE OF DELIVERABLES

Task Number and Deliverable

Schedule

Task 1: Prepare Work plan and cost estimate

Task 2: Comment Excerpting, Organization
and Templating
e Draft summaries of the status of
excerpted comments for individual
detailed outline levels in the order
identified by EPA.
e Excerpting and organization of Level
1 and Level 2 comments
e Summarization of Level 3 comments
and identification of organizers of
mass campaigns
e Draft Comment Response Document
¢ Final Comment Response Document

Task 3: Support for Final Action

Within 20 days of initiating WA

TBD, under the direction of the WAM

October 4, 2018
October 15, 2018

TBD, under the direction of the WAM
TBD, under the direction of the WAM
TBD, under the direction of the WAM

TBD, under the direction of the WAM

Other deliverables due to the WAM based on
the volume of comments received




